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Tolunay-Wong w Engineers, Inc.

10710 S. Sam Houston Parkway W., Suite 100 * Houston, TX 77031 * Phone (713) 722-7064 * Fax (713) 722-0319

Wednesday October 13, 2011
TWE Proposal No. P11-E078

San Jacinto River Fleet, L.L.C.
C/O Brian Darnell, Vice President
P.O. Box 1559

Channelview, Texas 77530

Ph.: 281-452-2222
Fax  281-457-2991
Email: briandarnellvp@cherylkinc.com

PROPOSAL FOR
PRECONSTRUCTION SITE ASSESSMENT
BIG STAR PROPERTY, HARRIS COUNTY, TEXAS

Dear Mr. Darnell:

Tolunay-Wong Engineers, Inc., (TWE) is pleased to submit the following proposal to San
Jacinto River Fleet, L.L.C (SJRF) to provide a pre-construction site assessment in view of
becoming exempt from liability under the Comprehensive Environmental Response
Compensation and Liability Act (CERCLA) for the property recently acquired (formerly Big

Star Property) (Site) located along the San Jacinto River in Harris County, Texas. Project details
were discussed in our meeting on October 11, 2011.

Background

The site comprises exposed land and submerged land situated along the San Jacinto River
near its crossing by Interstate 10 in Channelview, Harris County, Texas. The site is located on
the Harris County Key Map, page 459Y. Based on meeting discussions with EPA, SIRF is
voluntarily entering into an EPA Order that will remove them from CERCLA liability for
conducting barge operations that might spread dioxin contamination originating from the San
Jacinto River Waste Pits Superfund Site. The primary concern is that SIRF’s barge operations
along San Jacinto River could potentially mobilize dioxin impacted sediment, thereby allowing it
to spread downstream. Terms of the EPA Order will include the installation of a series of pilings
that will prevent barges from drifting into and damaging the cap that has been installed on the
SJRWP superfund site. These pilings will be arranged in lines that will constrain barge traffic to
specified operating areas owned by SIRF.

Objective
In order to avoid CERCLA liability, EPA requires that a series of baseline samples be
collected before SIRF commence barge operations. As per EPA guidance, any sampling effort
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will need to address environmental issues associated with sediment remobilization
accompanying barge traffic and potential contamination redistribution associated with pile
driving efforts that disturb sediment in submerged lands. Such a sampling effort will require
submittal of a sampling plan for EPA approval. Hence, the objectives of this proposal consist of
three major elements that are progressive in nature. The first objective is to develop a Site
Assessment Work Plan that will detail a sampling approach to address EPA’s concerns. A
necessary component of the work plan is to establish sample locations that are specifically
chosen to address these concerns. Since this involves a knowledge of pile locations, then the
anticipated pile locations will need to be determined as part of the work plan development. After
work plan approval, the second objective is to complete the sampling effort. This will be

followed by the third cbjective of developing a report that supports SJIRF’s effort to avoid
CERCLA liability.

Scope of Work
Each of the major objectives outlined above are detailed as separate tasks below.

Task 1 — Site Assessment Work Plan. The Site Assessment Work Plan will present a
site conceptual model that serves as a basis for selecting the number and locations of sediment
samples. The work plan will also include a Sampling and Analysis Plan (SAP) along with a
Quality Assurance Plan (QAP) as these are essential elements in any work plan submitted for
EPA approval. In consideration of the anticipated scope of work, however, these three elements

will be combined into one document as opposed to three documents as is customary for agency
led projects.

In the absence of specific guidelines from EPA as to the level of detail for the site
assessment, SJRF and TWE have tentatively agreed to limit the number of samples to eight total,
four representing sediment in the main channel and four representing sediment where piles will
be driven. If during work plan development, additional samples are recommended based on a
review of existing sediment data, TWE will notify SIRF of this prior to submitting the first draft
for SJRF’s review. Locations for the first series of samples will be selected at key points where
the San Jacinto River passes SIRF’s barge docking area. These fours samples will serve as the
baseline results for subsequent sampling events scheduled to be conducted on an annual basis.
The baseline samples along with results for the annual sampling events are intended to

demonstrate that barge traffic is not suspending contaminated sediment that might be transported
downstream.

For the second series of samples, a knowledge of pile locations will be necessary for
selecting these sample locations. For this reason, TWE will define proposed pile locations
concurrent with work plan development. Based on existing data, TWE anticipates that pile
locations in the area between the STRWP site and SJIRF’s mainland property have the greatest
potential for dioxin impact and, therefore, will require sampling. As requested by SJRF, all
proposed pile locations, in addition to those being sampled, will be determined. The benefit of
this is any proposed locations found to be at sample sites where previous studies show elevated
dioxin concentrations can be addressed in the Work Plan. The objective of the second series of
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samples is to demonstrate that pilings are not at locations where elevated dioxins occur and could
be carried down in the sediment column. At this stage, however, the determination of pile
locations will be done in the office and will be based on reference point provided by SJRF. Field
confirmation of these locations will be completed under Task 2 detailed below.

In addition to defining the number and location of samples, the Work Plan will also detail
field sampling methodology, analytical methods, quality control methods and end use of the data.
The section on sampling methodology will propose sampling equipment that is designed to
overcome difficulties associated with loose, unconsolidated, wet sediment. Conventional
methods are generally not effective in a riverine environments and will need to be modified or
new methods developed to collect representative samples.

The draft work plan will be submitted to SJRF for review and comment. Upon

incorporating SJRF’s comments, the Work Plan will be submitted to EPA for review and
approval.

Task 2 — EPA Meeting. The limiting factor in completing the site assessment in a
timely manner is EPA’s approval of the Work Plan. TWE does not recommend proceeding
without EPA approval of the Work Plan as they may find deficiencies that could result in
remobilization costs, extended analytical turn-around times, and an overall delay in issuance of
the Order. While SJRF has included plans for an EPA meeting, TWE recommends that the
meeting be scheduled after the Work Plan has been submitted in order to facilitate the approval
process. Face to face meetings are beneficial in that the back and forth exchange that occurs
over a period of weeks in normal circumstances can be consolidated into a single event with

conditional approval given on the basis of concurrence reached on all points raised by the agency
in a meeting environment.

Task 3 — Field Activities. Because of the nature of EPA’s concerns, the second
objective comprises twa components. One component is to collect a series of samples that will
serve as a baseline for a sediment monitoring program that will be implemented after barge
operations commence. Based on discussions with SJRF, TWE recommends collecting four
sediment samples from the main river channel to represent each of the following key areas:

e upstream of SJRF’s operations to serve as background;
e along the area of access/egress for barges going into the exposed land dock;

e immediately adjacent to the proposed submerged land dock that just off the main
channel; and,

e immediately downstream of SIRF’s operations.

In order to collect these samples, SIRF has committed to providing a barge that will be
positioned at each location. Sampling will be conducted from the side of the barge using
sampling equipment designed for soft, loose sediment. Sampling equipment design will be
described in the Work Plan. Also safety concerns with sampling from the side of a barge will be
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addressed in the Work Plan. Field personnel will consist of senior environmental technicians
that have the requisite hazmat and safety training required by OSHA.

The second component of the field investigation is to collect a series of sediment samples
at locations where piles will be driven. As numerous piles are planned along lines traversing
several areas, TWE proposes to select only a few representative locations. Prior investigations
have shown that much of the area where these pile will go is largely devoid of dioxin impact.
One area with a greater risk of impact occurs between SIRF’s exposed land property and the
SIRWP superfund site. The number of pilings that SJRF has planned for this area is minimal
and can probably be addressed with a series of four sediment samples that will represent two
lines of pilings traversing this area. As with the channel samples, TWE will use boats and/or
barges provided by SJRF as sampling platforms.

All of the sediment samples collected from the San Jacinto River will be analyzed for
dioxins by EPA method 8290A. Typically for any analytical program under agency scrutiny,
quality control samples in the form of duplicates and blanks are required to make the data
defensible. For this project, a minimum of one duplicate sample will be collected from one of
the eight sediment samples and a decontamination rinsate blank will be collected to demonstrate
that there was no carryover from on sample to another in the event that dioxins are detected.
This yields a total of 10 samples that will be analyzed for dioxins.

Task 4 — Reporting and Project Management. Upon receipt of analytical data, TWE
will prepare a report stating the findings of the investigation. Included in the report will be
conclusions regarding the likelihood that barge operations will further the spread of dioxin
contamination released from the SJRWP site. Recommendations regarding modifications to the
barge docking design will also be provided if the data supports such a recommendation.

Schedule

TWE can begin on Work Plan development within one to two days following
authorization to proceed. Upon approval by SIRF, the draft final Work Plan will be submitted to
EPA at which time SIRF or TWE will contact EPA to schedule a meeting. The Work Plan
approval process at this point in time will be a function of EPA’s schedule and cannot be
predicted or controlled from this end. Optimally, EPA will have a vested interest in approving
the Work Plan and proceeding with the investigation. Once approved, we can mobilize to the
field within two or three days and complete the field activities within three days of mobilization.
A draft report will be issued to SJRF within a week of receiving analytical results and then a

draft final will be submitted to EPA within a week of receiving comments and changes from
SIRF.
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Proposed Project Costs
The proposed budget for the scope of work as proposed is as follows.

Work Plan Development $5,700
EPA Meeting $3,200
Field Sampling Effort (labor & equipment) $9,380
Analytical (expedited 1 wk TAT) $11,980
Reporting and Project Management $10,810
10% Contingency (unanticipated events) $4.110

Total Price $45,180

Note, if normal analytical turn-around times are used for dioxins (3 weeks), the analytical
cost reduces to $6,850 and project total reduces to $40,050.

The proposed tasks presented above, including the Scope of Work and schedule, are
contingent upon the following assumptions:

e TWE will have necessary access to the site.

e SJRF will provide TWE with coordinate information for calculating proposed pile
locations.

e Key site features will be clearly marked or readily identifiable using drawings and/or
exhibits provided by SJRF.

e Price includes one meeting with EPA, but does not include subsequent negotiations

with regulatory agencies and other third parties or work that is additional to the tasks
outlined above.

The cost for conducting these efforts will be billed according to TWE’s standard fee
schedule (attached).
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Closing Remarks

Should this proposal be acceptable please sign below, make a copy for yourself, and
return to TWE. If you have any questions or need additional information, please contact me at
(713) 722-7064 or by e-mail at mbrotherton@tweinc.com. We at TWE look forward to
providing our services to you and the successful completion of this project.

Sincerely,
Tolunay-Wong Engineers, Inc.

o P 5,
i L o Clomalig”

Paul Wild
Vice President
Environmental Services Division

TWE PROPOSAL NUMBER: P11-E078
PROPOSAL ACCEPTANCE BLOCK:

San Jacinto River Fleet, L.L.C.
Authorized Representative:

Mark Brotherton
Sr. Project Manager
Environmental Services Division

Printed Name:

Date:

Attached: TWE Fee Schedule

Terms for Professional Services
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2011 Schedule of Fees — Houston Office

Staff
Principal

Unit Rates

Senior Consultant.........ccce.....

Consultant

Senior Project Manager
Project Manager.........cvsreiens
Senior Professional ........

e

Praject Profersional v mmmmsninisaiiveiiacmsmiaamieemaivmnig

Staff Professional

Certified Welding Inspector.........cuvunnes

Senior Technician..................
Technician, Level I11...

Technician, Level I1..

Technician, Level |

Computer-Aided Draftsman (
Administrative Assistant

CAD)..

Transportation and Owned Equipment

Vehicle (within 60-mile radius) ..., R AR T s e $60/trip
Mileaee (over 0=l vEIIE i o  r et iy a5 R T L e N s G b sy 0.60/mi
D RNBEINE i o avemwenninamianen s o e A AR R AR SRS N A R A AT A T S PR RPN A P R s 30/day
AN O TN TEITIETT o5y sicamsi o o505 R 5364 B AP PR PRV A BB PR ST RS PO YA 30/day
Ruclsin DerihwGoniin. oo e e e T e e AT e e e TR T SN e P B e TR Aot 50/day
HARAREIA GRSIREDEIIE . ... coosccs i rosinms i s e o R AR S T ST TP A TR IS P S S e oNE os 45/day
Concrete Pulse Velocity Equipment ......... 175/day
Concrete BEbOnDA HBITIIIBE ;iiiisiniigmatiiisiiio i ety s sl ol i s i opa i s 50/day
Pile Driving Analyzer (PDA).......ccoimiiimminnnnninnsae e R R R 600/day
Pile Integrity Tester (PIT).......... 300/day
Dynamic Cone Penetrometer .. 125/day
Slope Inclinometer Equipment... weennne 153/day
Vibrating Wire Data Recorder ... 120/day
VR e O T AT i i o s O T T A e P e P A A e i 30/day
Survey Level 60/day
Field Vane Shear Tester (hand-held) .... 50/day
DOWnHOIE Vane ShEar DIBVITE i aoimmimssmis st ssi st eaemsiiamse it emsainie .. 400/day
Geotechnical Laboratory Testing
Index Tests:

Water Content (ASTM D 2216).... ...57.00/ea

Visual Classification (ASTM D 2488} i
Water Content and Visual Classification (ASTM D 2216 ASTM D 2488}
Plastic and Liquid Limits, 1-Point Method (ASTM D 4318)..
Plastic and Liquid Limits, 3-Point Method (ASTM D 4318)

Liquid Limit Only (ASTM

Density (ASTM D 2937, ASTM D 7263)
Specific Gravity of Soil (ASTM D 854)

o 6.00/ea
- 10.00/ea
...45.00/ea

60.00/ea

35.00/ea

D 4318)

Tolunay-Wong Engineers, Inc,
2011 Schedule of Fees (Rev. 0)

Page 1 of 4
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Grain-Size Tests!
Sieve Analysis, Through No. 200 Sieve (ASTIM D 422) ..iuiiimmimmrmsmiimissmismmsmssmssisssssmssmnssssssssssnsssasssniass 990, OO/ €8
Addtional Beven PImer ERANING RO, . it s iarss e st sHh s At AV A A s L s 8.00/ea
Percent Finer Than No. 200 Sieve (ASTM D 1140).......occvcrevnmiinsivininsiessacses 35.00/ea

Complete Grain Size Analysis including Hydrometer (ASTM D 422)........cccoiminiinniniensii s sassisssesssssassns 100.00/ea
Dispersive Soil Tests:

DogbleHydrometer (ASTMDA2ZLY . viniiuimiiapmmiiisi i i e $150.00/ea

Pinhole Dispersion (ASTM D SO T)....c.oocuiim it s R s s A s b s s iav VS G An S 175.00/ea

Crnmb. Test (ASTM D 6572)...ccisirsisiusimissosvassssisssssavsosontonsvmsises 15.00/ea

Permeability Tests:
Constant Head Permeability (granular soils) (ASTM D 2434).....ccccoviicninssismrinssesssmsmssmmsssismsasissrssasssssssssssssasssnsanss §110.00/ea
Hydranilic Conductivity (cohesive 56ils) (ASTM D SOBA).......ccuummsmmmsmsiesmsrmresssomsmssinsnsmnsmsessssssrastssssesssontosss seesesssrs S0 U QOS82

Long-Term Permeability Testing (greater than 7 days) ... .30.00/day
Shrinkage Tests:

Linear (Bar) Shrinkage (Tex-107E, ASTM D 4943) .....cciiiiimmmiimmmmimmmnemmsieessriesnsesissssssmisssssass A §$36.00/ea

Volumelric Shrinkage (ASTM TIAEI). i s seioiss s rss e v s ot ssssmas s vras iaiissirnn 35.00/ea
Other Tests:

Organic Content (Ignition Method) (ASTM D 2974). $35.00/ea

Calcium Carbonate (ASTM D 4373) 25.00/ea

Electrical Resistivity (ASTM G 57, ASTM G 187)...ccccimminmnimmmmiiemmsinesumnsnesennssessnssasnes 40.00/ea

Thermal Conductivity (ASTM D 5334) 5 .160.00/ea

OH R CEPA TB0. ). oenensomsmssmesimesinsescomspersssssomstresssmassmassmsssssssssssspasst B o il el et L 15.00/¢a

pH (s0il) (ASTM G 51, ASTM D 4972, EPA 9045D)........ .. 30.00/ea
Lime Series (Optimum Lime Content) — Plasticity Index Method (AST’M D 43 18) ............ 260.00/ca

Lime Series (Optimum Lime Content) — pH Method (ASTM D 6276, ASTM C 977).cccviminminimimmsmmsmmmes 175.00/ea
T E SRHTEROTIY v A A i s A R e SR S s S S 3 e U VR s TS S AR TR 10.00/ea
Strength Tests:
TR P CaTRIIOTIIBIY  vos tinssrnnnsiies boasssitd o ssisans oo isssam b s st b e e Vb 3 S A A AN S s ARG s B e $3.00/ea
Torvane 3.00/ea
Unconfined Compression - Soil (ASTM D 2166) . 35.00/ea
Unconfined Compression — Stabilized Soils (ASTIM D 1633).....ccciuuriuimiuisessssssssamsemseessissessaessssssssssssssssssassseresssssassssssnssasns 35.00/ea
Unconfined Compression — Rock (ASTM D 7012) (includes preparation) s S 270.00/ea
Unconsolidated-Undrained Triaxial Compression (ASTM D 2850).......ccuiemeriinimrimsiesessasssssssisiinesees 55.00/ea

Consolidated-Undrained Triaxial Compression with Pore Water Pressure (ASTM D 4767) ... TIPS DU /.. ¢ 1§ 41

Consolidated-Undrained Triaxial Compression — Multi-Staged (three specimens) (AS'I'M D 4767) ..550.00/ea
Consolidated-Drained Triaxial Compression (granular soils) (EM 1110-2-1906)....

i e TS DA
Consolidated-Drained Triaxial Compression (cohesive soils) (EM 1110-2-1906) 550.00/ea
Consolidated-Drained Direct Shear (ASTM D 3080)......ccccciiiiuisimieiscasissassamsemessasssssssssssassansassans 300.00/ea
Consolidated-Drained Direct Shear — Multi-Specimen (three specimens) (ASTM D 3080) ......ccocvnnivnnnns 600.00/ea
Miniature Vane Shear (ASTM D 4648) 20.00/ea

Volume Change Tests:
One-Dimensional, Incremental Loading Consolidation (ASTM D 2435)........ccccciecvmmrsneseeinienes £375.00/ea
with intermediate rebound and reload .............oruiivurrenrorereresssressmisiresesessstersroreassesssersassassssesyed T AN e 475.00/ea

additional load increments greater than 32 KSF........coerreremimmiisseomssesesssssrssssessssasssasasssssssssassssarsssssssrsessssssesssssse 3.3, 00/€8
Constant Rate of Strain Consolidation (ASTM D 4186).... ..500.00/ea
Free Swell.. S

P .. 50.00/ea
Percent Swel] (ASTM D 4546} .......................................................................................................................................... 100.00/ea
Percent Swelland Svwall Pregsure (ASTNED ASAGY. . conmmirenisnmmsibmisiimmisiiomeins i 185.00/ea
Gollajise Fotainl CARTNI LAY o i S namin i T T e e S B O S s R 350.00/ea

Tolunay-Wong Engineers, Inc.

2011 Schedule of Fees (Rev, 0) Page 2 of 4



TWE w

Test Variations:
Sample Preparation - Admixtures ... A TR R Y e Y BTN AR M s B $50.00/ea
Hand Trimming Samples weern 20,00/

Special Processing and Slaking of Soil 35.00/ea
Corrosive or Reactive Test FIIAS ~ 005 i i imsianiassins sirmins s mans ot i iasaaribsseass soontsssrs it wrsss s oniassyatsds s o 100.00/ea
Extrude Tube Samples and Visual Classification (ASTM D 2488) ......ccccciiiimiimniirnmmsmmssammissusississsmisssimsmsnsssssssemsiss oo 25.00/ea
Sample Tube Cutting....... S S ST SR B e b 15.00/cut
IECHE"S DRI PIOK i cisoncisnnsimi i somiimssibass s s s osm AR A P o b S s e e A A 20.00/ea
SHEES SHA PIAE i civasisnsiniisssemtammissrerisssismirrsssnasiosmvamsnsiissers 15.00/ea
Confining Pressure Greater Than 140 psi....cccuivnccrssssiasesns e 30.00/ea
SAMPIE [EPDINE: .. coorvscrsisilisbmsiramib e rsie T h s 20.00/ea

Sample Compaction...... 40.00/ea

Construction Materials Laboratory Testing

Earthwork Tests:
Standard Compaction (Proctor) Effort (ASTM D 698).....c.covvnnecrssimmimmmmassssssessassssvssssssssssasssees S AT SRS $140.00/ea
Modified Compaction (Proctor) Effort (ASTM D 1557) .ccivnnininrinserenens 160.00/ea
TxDOT Compaction Test (Tex-113E).. 160.00/ea
Sample Preparation — Oversized Material ik -...40.00/ea
Sample Preparation — Soil Admixture 45.00/ea
Sample Preparation — Large Mold (6 inch).....cccccrcncimnminnnmnens 25.00/ea
California Bearing Ratio (ASTM D 1883) e e e T 125.00/ea
TxDOT Triaxial Series (five specimens) (Tex-117E).......... ..300.00/ea

Concrete Tests:

Concrete Mixture Verification.... b T B e B s e e SR S 0 ea
Compression of Concrete Cyhnders {ASTM C 39]

Specimens by TWE (including reserve SPECIMENS) civiievsissisissssiosssssssssnsssssiiosessassosiisms ssesasssisansnssionsisssissisiisnssssoss 17.00/ea

Specimens by Others (minimum four SPECIMENS)......cceirmmimimseiisssssessssiansnses ...23.00/ea
Flexural Strength of Concrete Beams (includes reserve specimens) (ASTM C 78, ASTM C 293) ..26.00/ea
Concrete Cores

Concrete Coring - 90.00/ea

Concrete Coring (minimum charge) y : 290.00/trip

Core Length (ASTM C 174) ....ccinciciinsiiinmiinisrsisisviiasiss 15.00/ea

Core Compressive SHength (ASTM CA2) ..aisiinsiessiasbonssmsiasiasssisinisiisssssssassorsorss U TP D WU e 40.00/ea
Compressive Strength of Grout Cylinder or Cube (ASTM C 109) .. 25.00/ea
Compressive Strength of Grout Prism (ASTM C 1019) ...cccooeivinee .30.00/ea
Compressive Strength of Lightweight Concrete (ASTM C 495) ...... SR SN0 D/ e
Dinsity ol Lightoreight Concrete (ASTIEC: SET) i i i i s s i s 20.00/ea

Aggregate Tests:

Sieve Analysis

Coarse Aggregate (ASTM C 136) > $46.00/ea

Fine Aggregate (ASTM C 136) 46.00/ea
Material Finer Than No. 200 Sieve (ASTM C 117) 45.00/ea
Specific Gravity and Absorption

Coarse Aggrepate (ASTMIC 12 s i e shn i 45.00/ea

Fins Apgregats (ASTMV G 128Y it i S s i s d8:00/ea
Uit Weightand Voids (ASTM €20 i mnimisimmmimimmmssnnismisaissmmmarmammmraimniasiansoasimaseed0:00/ea
OrEanie TDITTHER. CABTIVLIC DY . vicisnsssnisss comsniessiss i sHno v ona a5 s ora s PH o485 ST AN SO R AV PR RS R SR 45.00/ea
Clay Lumps and Friable Particles (ASTM C 142) 50.00/ea
Lightweight Pieces (ASTM C 123)..

....... ..55.00/ea
Sulfate Soundness (ASTM C 88) 330.00/ea
LA Abrasion (ASTM C 131, ASTM C 535)..cceccvccccrniacnns 185.00/ea
Sand Equivalent (ASTM D 2419)......coererrmresrsernersssens : vrerene: 36.00/€2
S1aks Test (TR oo vanssmnvamiams st S 20.00/ea

Tolinay-Wong Engineers, Inc.

2011 Schedule of Fees (Rev. () Page 3 of 4
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Asphalt Tests:

N D et TR e o v s v o e s L s A S i

...5187.00/ea

Asphalt Cores
Asphalt Coring.... R R S L b e R b S T K e i mnes LTI bk
Asphalt Coring (m]mmum charge) ...290.00/trip
Core Length ... > T Lor e oy (IR E A eI Eit s [P B
Core Bulk Den5|ty (ASTM D 2726) R R e S Y
Molding of Hveem Specimens — Gyratory Method {three spemmens!set] (Tcx 206F} 54.00/set
Hveem Stability (three specimens/set) (ASTM D 1560, TeX-208F) ..covvviivrireirvmmmmmemmeremsmnssessmssmsissssiesisssssssssssisssiieensess 82,00/8€L
Extraction/Gradation — Solvent Method (ASTM D 2172) c.cviiinsissersssnnsssssssssssssnssssssserermssssnsssssessassssmmsassesessssnsenes 234 00,62
Extraction/Gradation — Ignition Method (Tex-236F) .....vuerimrimiissessersenissssessasmssssemsesesssssesesmsssssssssesssssassssssssssssssess 23%.00,68
Specific Gravity (ASTM D 1188, Tex-207F) ... — i el e e U e
Maximum Theoretical Specific Gravity {ASTM D 2041 Tex 227F) R e e S s i R B QDR
Asphalt Content by Ignition Method (ASTM D 4125, Tex- 236F)7000:‘ea

Terms

1. Rates for personnel participating in legal assignments will be invoiced at 1.5 times the standard rates.

2. Overtime rates for field personnel are applicable for all hours worked in excess of 8 hours per day, weekends, and holidays
and are assessed at 1.5 times the standard rates.

3.  Field personnel and equipment are assessed on a portal-to-portal basis, with a minimum call-out charge of 4 hours.

4, All expenses such as consultant fees, delivery services, equipment rental, outside reproduction services, subcontractor
services, supplies, and travel including air fare, car rental, per diem, etc., will be assessed at cost plus 15 percent.

5. Invoices are due and payable within 30 days of date of invoice. Invoices are delinquent if payment has not been received
within 30 days from date of invoice and are subject to additional charges.

6, Laboratory testing that is requested on an expedited basis will be subject to a 50 percent surcharge.

7. Contaminated samples that require special handing will be subject to a 100 percent surcharge. Client will be responsible for
the proper disposal of contaminated samples.

8.

All samples will be discarded at least 90 days after completion of report, unless directed otherwise by Client in writing.

Tolunay-Wong Engineers, Inc.

2011 Schedule of Fees (Rev. 0)
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EXHIBIT A
TERMS FOR PROFESSIONAL SERVICES

THE AGREEMENT

This AGREEMENT is made by and between TOLUNAY-WONG ENGINEERS, INC, hereinafter referred to as
CONSULTANT, and the CLIENT of the attached PROPOSAL. This AGREEMENT between the parties consists of these
TERMS, the attached PROPOSAL and any exhibits or attachments noted in the PROPOSAL will constitute the entire
AGREEMENT, Any changes to this AGREEMENT must be mutually agreed to in writing.

STANDARD OF CARE

The CLIENT recognizes that subsurface conditions vary from those observed at locations where borings, surveys, or explorations
are made, and that site conditions may change with time. Data, interpretations, and recommendations by the CONSULTANT
will be based solely on information available to the CONSULTANT. The CONSULTANT is responsible for those data,

interpretations, and recommendations, but will not be responsible for other parties' interpretations or use of the information
developed.

Services performed by the CONSULTANT under this AGREEMENT are expected by the CLIENT to be conducted in a manner
consistent with the level of care and skill ordinarily exercised hy members of the profession practicing contemporaneously under
similar conditions in the locality of the project. No other warranty, expressed or implied, is made.

SITE ACCESS AND SITE CONDITIONS

CLIENT will grant or obtain free access to the site for all equipment and personnel necessary for the CONSULTANT to perform
the work set forth in this AGREEMENT. The CLIENT will notify any and all possessors of the project site that CLIENT has
granted CONSULTANT free access to the site. The CONSULTANT will take reasonable precautions to minimize damage to the
site, but it is understood by CLIENT that, in the normal course of work, some damage may occur and the correction of such
damage is not part of this AGREEMENT unless so specified in the PROPOSAL.

SAMPLE DISPOSAL
The CONSULTANT will dispose of all soil and rock samples 30 days after submission of report covering those samples. Further

storage or transfer of samples can be made at Client’s expense upon CLIENT’S prior written request. All hazardous materials
will be returned to CLIENT for disposal, unless other arrangements have been made by CLIENT.

CONSTRUCTION MONITORING

If the CONSULTANT is retained by the CLIENT to provide a site representative for the purpose of monitoring specific portions
of the construction work as set forth in the PROPOSAL then this phrase applies. For the specified assignment, the
CONSULTANT will report observations and professional opinions to the CLIENT. No action of the CONSULTANT or
CONSULTANT's site representative can be construed as altering my AGREEMENT between the CLIENT and others. The
CONSULTANT will report any observed work to the CLIENT which, in the CONSULTANT’s professional opinion, does not
conform to plans and specifications. The CONSULTANT has no right to reject or stop work of any agent of the CLIENT. Such
rights are reserved solely for the CLIENT. Furthermore, the CONSULTANT's presence on sile does not in any way guarantee

the completion or quality of the performance of the work of any party retained by the CLIENT to provide construction related
services.

The CONSULTANT will not be responsible for and will not have control or charge of specific means, methods, techniques,

sequences or procedures of construction selected by any agent or AGREEMENT of the CLIENT, or safety precautions and
programs incident thereto.

BILLING AND PAYMENT

CLIENT will pay CONSULTANT the lump sum amount indicated in the PROPOSAL or, if no lump sum amount is indicated, in
accordance with the Schedule of Fees, as shown in the PROPOSAL and its attachments, Invoices will be submitted to CLIENT
by CONSULTANT, and will be due and payable within 30 days of date of invoice. If CLIENT aobjects to all or any portion of
any invoice, CLIENT will so notify CONSULTANT in writing within fourteen (14) calendar days of the invoice date, identify
the cause of disagreement, and nay when due that portion of the invoice not in dispute. The parties will immediately make every

effort to settle the disputed portion of the invoice. In the absence of written notification described above, the balance as stated on
the invoice will be paid.
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Invoices are delinquent if payment has not been received within thirty (30) days from date of invoice. CLIENT will pay an
additional charge of 1-1/2 (1.5) percent per month (or the maximum percentage allowed by law, whichever is lower) on any
delinquent amount, accepting any portion of the invoiced amount in dispute and resolved in favor of CLIENT. Payment
thereafter will first be applied to accrued interest and then to the principal unpaid amount. All time spent and expenses incurred
(including any attorney's fees) in connection with collection of any delinquent amount will be paid by the CLIENT to
CONSULTANT per CONSULTANT's current fee schedule. In the event CLIENT fails to pay CONSULTANT within sixty (60)
days after invoices are rendered, CLIENT agrees that CONSULTANT will have the right to consider the failure to pay the
CONSULTANT’s invoice as a brzach of this AGREEMENT.

TERMINATION

The AGREEMENT may be terminated by either party seven (7) days after written notice. In the event of termination,
CONSULTANT will be paid for services performed prior to the date of termination,

INDEMNIFICATION

Except for the gross negligence or intentional misconduct of the CONSULTANT, CLIENT will indemnify and hold the
CONSULTANT harmless from any claim by or liability from a third party for injury or loss, arising out of the CONSULTANT's
performance of the services described in this AGREEMENT, This indemnity shall not limit, restrict or prevent CLIENT from
asserting any claims for liability against the CONSULTANT, under any one or more theories of recovery, including breach of
contract, negligence, strict or statutory liability or any other cause of action

LIMITATION OF LIABILITY

The CLIENT will limit any and all liability or claim for damages, cost of defense, or expenses to be levied against
CONSULTANT to a sum not to exceed $50,000, or the amount of this fee, whichever is greater, on account of any design
defect, error, omission, or professional negligence. The CLIENT agrees to notify any contractor who perform work in
connection with the study prepared by the CONSULTANT of such limitation of liability and require a like limitation on
their part in favor of the CONSULTANT. In the event the CLIENT fails to obtain a like limitation of liability provision,
the liability of the CLIENT and the CONSULTANT to such contractor shall be allocated between the CLIENT and the
CONSULTANT such that the aggregate liability of the CONSULTANT to all parties, including the CLIENT, shall not to
exceed $50,000 or the amount of the CONSULTANT’s fee, whichever is greater. The CONSULTANT makes no
warranties, either expressed or implied, except as set forth above,

DISCOVERY OF UNANTICIPATED HAZARDOUS MATERIALS

CLIENT warrants a reasonable effort to inform CONSULTANT of known or suspected hazardous materials on or near the
project site. Hazardous materials may exist at a site where there is no reason to believe they could or should be present.
CONSULTANT and CLIENT agree that the discovery of hazardous materials constitutes a changed condition mandating a
renegotiation of the scope of work or termination of services. CONSULTANT and CLIENT also agree that the discovery of
hazardous materials may make it necessary for CONSULTANT to take immediate measures to protect health and safety.

CLIENT agrees to compensate CONSULTANT for any equipment decontamination or other costs incident to the discovery of
hazardous waste.

CONSULTANT agrees to notify CLIENT when hazardous materials or suspected hazardous materials are encountered. CLIENT
agrees to make any disclosures required by law to the appropriate governing agencies. CLIENT also agrees to hold
CONSULTANT harmless for any and all consequences of disclosure made by CONSULTANT which are required by governing
law. In the event the project site is not owned by CLIENT, CLIENT recognizes that it is the CLIENT s responsibility to inform
the property owner of the discovery of hazardous materials or suspected hazardous materials.

Not withstanding any other provisions of the AGREEMENT, CLIENT waives any claim against CONSULTANT, and to the
maximum extent permitted by law, agrees to defend, indemnify, and save CONSULTANT harmless from any claim, liability,
and/or defense costs for injury or loss arising from CONSULTANT's discovery of hazardous materials or suspected hazardous
materials including any costs created by delay of the project and any costs associated with possible reduction of the property’s

value. CLIENT will be responsible for ultimate disposal of any samples secured by the CONSULTANT which are found to be
contaminated.

GOVERNING LAW AND SURVIVAL
The law of the State of Texas will govern the validity of these TERMS, their interpretation and performance. If any of the
provisions contained in this AGREEMENT are held illegal, invalid, or unenforceable, the enforceability of the remaining

provisions will not be impaired. Limitations of liability and indemnities will survive termination of the AGREEMENT for any
cause.
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